[YPICAL ROLLING ROADBLOCK GENERAL NOTES

1. ALL CANTILEVER AND SPAN TRUSSES SIGN PANELS THAT HAVE BEEN
REMOVED SHALL BE NOT BE LEFT IN CLEAR ZONE. THE CONTRACTOR
SHALL REMOVE THEM FROM THE RIGHT-OF-WAY THE SAME DAY.

2. THE CONTRACTOR SHALL HAVE THE OPTION TO DEVELOP AN ALTERNATE
TRAFFIC CONTROL PLAN FOR APPROVAL BY THE ENGINEER. THE PLAN
MUST BE SIGNED AND SEALED BY A PROFESSIONAL ENGINEER
REGISTERED IN THE STATE OF FLORIDA.

3. W20-3 SIGNS SHALL REMAIN COVERED UNTIL THE ROAD-CLOSURE
PROCESS BEGINS. VARIABLE MESSAGE SIGN SHALL DISPLAY MESSAGES
SHOWN IN DETATL 2.

4. SIGN TRUSS ASSEMBLY, STORAGE AND CRANE OPERATIONS SHALL NOT
BE PERMITTED IN THE MEDIAN OR CLEAR ZONE WITHOUT PROTECT I ON
BY BARRIER WALLS.

5. DURING ALL INSTALLATIONS, TRAFFIC SHALL BE MAINTAINED IN
ACCORDANCE WITH THE 600 SERIES OF THE FDOT STADARD INDEXES.
THE ENGINEER SHALL APPROVE THE CONTRACTOR'S PLAN PRIOR TO
INITITATION. LANE CLOSURES SHALL NOT BE ALLOWED DURING THE
FOLLOWING HOURS:

(TO BE DETERMINED)
THE ENGINEER SHALL APPROVE ALL LANE CLOSURES.

6. VMS SIGNS SHALL BE DISPLAYED ONE WEEK PRIOR TO WORK USING
MESSAGES DESCRIBED IN DETAIL 2.

7. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING EACH FHP
OFFICER WITH A TWO WAY RADIO FOR COMMUNCIAT ION WITH
THE CONTRACTOR'S SUPERVISORY PERSONNEL.

PHAS I NG NOTES FOR NEW FULL ROADWAY WIDTH SIGN TRUSSES:

1. CONTRACTOR SHALL MAINTAIN TRAFFIC AT ALL TIMES IN ACCORDANCE
WITH FDOT STANDARD INDEXES:s 600, 610, 611, 612, OR 613 AS APPLICABLE,
WHEN ERECT ING REMOVING OR REPLACING SIGN PANELS.

2. SINGLE OR DOUBLE LANE CLOSURES MAY BE USED TO ADJUST AND
INSTALL NEW PANELS. SINGLE LANE CLOSURE SHALL CONFORMTO
INDEX NO. 613. FOR DOUBLE LANE CLOSURE OR REMOVE EXISTING
PANELS, SEE NOTE 3 BELOW.

3. FOR TOTAL LANE CLOSURES, INSTALL ADVANCE WARNING SIGNAGE AND
TRAFFIC CONTROL AS NECESSARY PER DETAIL 1.

4. USING ADVANCE WARNING VEHICLES WITH 2-WAY RADIOS, VMS
ADVANCE WARNING SIGNS, TOWED ARROW PANELS, WARNING SIGNS AND
TRUCK-MOUNTED ATTENUATORS, SLOW TRAFFIC ON MAINLINE AS
SHOWN IN AND DETAIL 3, STAGES 1-4.

5. AFTER TRAFFIC IS COMPLETELY STOPPED, REMOVE AND REPLACE SIGN
PANELS.

6. AFTER SIGN TRUSS IS SECURED AND CONSTRUCT ION EQUIPMENT 1S
CLEAR OF THE ROADWAY, REOPEN ROADWAY, AS SHOWN IN DETAIL 3
STAGE 5.

TOTAL LANE CLOSURES:

1. TOTAL LANE CLOSURES WILL BE NECESSARY TO INSTALL OR REMOVE
OVERHEAD GUIDE SIGNS.

2. ROAD CLOSURES THAT WILL CLOSE ALL LANES IN ONE DIRECTION SHALL
BE REQUESTED TWO WEEKS I N ADVANCE OF I MPLEMENTATION AND
COORDINATED WITH THE FLORIDA'S TURNPIKE OFFICE OF PUBLIC
INFORMATION. THE LENGTH OF THESE LANE CLOSURES SHALL BE
LIMITED TO 30 MINUTES AT A TIME UNTIL THE WORK IS COMPLETE OR
THE WORK HOUR LIMITS, WHICHEVER COMES F IRST.

3. ALL TOTAL LANE CLOSURES SHALL BE LIMITED (TO BE DETERMINED BY
THE ENGINEER) SUNDAY THROUGH THURSDAY NIGHTS. NO TOTAL
CLOSURES SHALL BE PERMITTED ON SATURDAYS AND SUNDAYS IN
DAYLIGHT HOURS.
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LOCAT ION OF UPSTREAM VMS SIGNS SHALL BE LOCATED UPSTREAM

OF STARTING POINT OF ROADBLOCK. STARTING POINT OF ROADBLOCK
SHALL BE BASED UPON 20-30 MINUTES OF CLOSURE TIME PLUS TRAVEL
TIME AT THE REDUCED SPEED. ADDITOINAL OFFICERS MAY BE
NECESSARY TO CLOSE RAMPS BETWEEN STARTING POINT AND WORK
SITE.
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