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MAINTENANCE OF TRAFFIC NOTES 
 

GENERAL: 
 

1. THE REGULATORY SPEED USED FOR MOT CALCULATIONS FOR EACH FACILITY ARE NOTED BELOW. 
MODIFICATIONS TO THE REGULATORY SPEED MAY REQUIRE RESUBMITTAL OF THE MOT PLAN. 

 
TURNPIKE FACILITY NAME  REGULATORY SPEED 

SR 91        X MPH 
RAMP X       X MPH 
RAMP X       X MPH 
RAMP X       X MPH 

 
2. PREPARE AN  INCIDENT MANAGEMENT  PLAN  (IMP)  FOR  EMERGENCY VEHICLE ACCESS WHILE 

TEMPORARY BARRIER WALL IS BEING UTILIZED ON THE PROJECT. SUBMIT PLAN 21 DAYS PRIOR 
TO THE INSTALLATION OF TEMPORARY BARRIER WALL ON SITE. 

 
3. FHP  TROOP  K  SHALL  SERVE AS  THE  POINT OF  CONTACT AND  SCHEDULING  FOR ALL  TRAFFIC 

CONTROL NEEDS ON THE TURNPIKE. MAKE PROVISIONS FOR A TRAFFIC CONTROL OFFICER FOR 
TRAFFIC CONTROL AT THE SPECIFIC LOCATIONS CALLED OUT IN THE PLANS, BY CONTACTING THE 
REGIONAL  DISTRICT  AT  (THE  DESIGNER  IS  REQUIRED  TO  INSERT  THE  APPROPRIATE  COUNTY 
CONTACT): 

 
COUNTY          CONTACT NUMBER 

Palm Beach          561‐357‐4294 
St. Lucie/Okeechobee/Indian River/Martin  772‐873‐6541 
Broward          954‐908‐3872 
Miami‐Dade          305‐378‐4235 
Osceola/Orange/Lake/Sumter/Seminole   407‐264‐3225 
Pasco/Hillsborough/Hernando/Polk    813‐558‐1117 

 
 

4. MAKE PROVISIONS FOR A TRAFFIC CONTROL OFFICER (FHP TROOP K) FOR ALL LANE CLOSURES, 
RAMP CLOSURES REQUIRING DETOURS AND/OR AS DIRECTED BY THE ENGINEER. ALL COSTS ARE 
INCLUDED IN 102‐14. IF THE CONTRACTOR ELECTS TO USE OFFICERS FOR ANY OTHER ACTIVITY, 
INCLUDE THE COST IN LUMP SUM MOT, PAY ITEM 102‐1. 

 

5. ACCELERATION AND DECELERATION OF ALL CONSTRUCTION VEHICLES WITHIN A TRAVEL LANE IS 
PROHIBITED. CONTRACTOR SHALL MAKE PROVISIONS FOR CONSTRUCTION VEHICLE ACCESS TO 
THE WORK AREAS INCLUDING MATERIAL DELIVERY. LANE CLOSURES MAY BE WARRANTED FOR 
CERTAIN  CONSTRUCTION  VEHICLES  TO  ACCESS  THE WORK  AREAS.  COORDINATE  ALL  ACCESS 
LOCATIONS WITH THE ENGINEER. 
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6. ALL  LANE  CLOSURES  AND  CONSTRUCTION  ACTIVITIES MUST  COMPLY WITH  PROVISIONS  AS 
OUTLINED IN FLORIDA’S TURNPIKE ENTERPRISE “LANE CLOSURE POLICY” (FTE Policy #0006). THIS 
POLICY IS AVAILABLE IN THE DOCUMENTS & PUBLICATIONS SECTION OF THE FLORIDA’S TURNPIKE 
DESIGN  WEBSITE,  WHICH  CAN  BE  ELECTRONICALLY  FOUND  AT 
http://floridasturnpike.com/design/docsandpubs.html  OR  BY  CONTACTING  THE  TRAFFIC 
OPERATIONS CENTER IN POMPANO AT (954) 975‐4855.  
 

7. COMPLY  WITH  THE  FLORIDA’S  TURNPIKE  ENTERPRISE  U‐TURN  POLICY  (FTE  Policy  #0008) 
THROUGHOUT  THE  DURATION  OF  THE  CONSTRUCTION  CONTRACT.    THE  U‐TURN  POLICY  IS 
AVAILABLE IN THE DOCUMENTS & PUBLICATIONS SECTION OF THE FLORIDA’S TURNPIKE DESIGN 
WEBSITE,  WHICH  CAN  BE  ELECTRONICALLY  FOUND  AT 
http://floridasturnpike.com/design/docsandpubs.html.  

 
 

LANE/RAMP CLOSURE(S): 
 

1. RAMP CLOSURES WILL BE REQUIRED TO COMPLETE SOME CONSTRUCTION ACTIVITIES HOWEVER; 
THESE CLOSURES ARE SUBJECT TO THE FOLLOWING RESTRICTIONS: 

WHEN IMPLEMENTING RAMP CLOSURES EITHER CLOSE BOTH ON RAMPS SIMULTANEOUSLY OR 
BOTH OFF RAMPS SIMULTANEOUSLY. 

CLOSURE OF ALL RAMPS SIMULTANEOUSLY OR IN ANY OTHER COMBINATION IS NOT PERMITTED. 
ONLY  CLOSE  THOSE  RAMPS  THAT  ARE  INTENDED  TO  BE  WORKED  ON  EACH  EVENING.  
COORDINATE  RAMP  CLOSURES  WITH  ANY  ADJACENT  CONSTRUCTION  AT  ADJOINING 
INTERCHANGES IN THE AREA. THE ANTICIPATED NUMBER OF CLOSURES IS “XX” NIGHTS EACH FOR 
THE ON RAMPS AND “XX” NIGHTS EACH FOR THE OFF RAMPS. 

 
2. THE NUMBER OF  LANES  CLOSED  AND  THE  HOURS  LANE  CLOSURES  ARE  PERMITTED  ARE  AS 

FOLLOWS: 

FACILITY NAME (TPK MAINLINE, RAMPS, SIDEROADS): 

ONE LANE CAN BE CLOSED IN ONE DIRECTION BETWEEN XX: XX AM/PM TO XX: XX AM/PM 
TWO LANES CAN BE CLOSED IN ONE DIRECTION BETWEEN XX: XX AM/PM TO XX: XX AM/PM 
THREE LANES CAN BE CLOSED IN ONE DIRECTION BETWEEN XX: XX AM/PM TO XX: XX AM/PM 
SINGLE LANE RAMPS CAN BE CLOSED BETWEEN XX:XX AM/PM TO XX:XX 
SINGLE LANE CLOSURE ON MULTILANE RAMPS CAN BE CLOSED BETWEEN XX:XX AM/PM TO XX/XX 
RAMP DETOURS CAN OCCUR BETWEEN XX:XX AM/PM TO XX/XX 

 

MARKINGS, SIGNING: 
 

1. REMOVABLE PAVEMENT MARKINGS WILL BE PERMITTED ON BRIDGE DECKS ONLY OR WHERE 
INDICATED IN THE TRAFFIC CONTROL PLAN. 
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TEMPORARY SIGNALS: 
 

1. AT  LOCATIONS WHERE  TEMPORARY  SIGNAL  HEADS  ARE  TO  BE  SUPPORTED ON  THE NEWLY 
CONSTRUCTED MAST ARMS, THE TEMPORARY SIGNAL CABLE IS TO BE SECURED OUTSIDE OF THE 
MAST ARMS AND PROTECTED THROUGHOUT CONSTRUCTION. UNDER NO CIRCUMSTANCES WILL 
TEMPORARY HOLES BE DRILLED IN EITHER THE MAST ARMS OR POLES. 

 
 

TOLL PLAZA COORDINATION: 
 
TOLLS AET LANE CLOSURE RESTRICTIONS 
 

1. WHEN  IT  IS NECESSARY TO CLOSE AET TRAFFIC  LANES  (AET  LANES)  IN ORDER TO  FACILITATE 
CONSTRUCTION, TAKE RESPONSIBILITY TO SCHEDULE ACTIVITIES SO AS TO MINIMALLY IMPEDE 
TRAFFIC MOVEMENT AND/OR TOLL COLLECTION OPERATIONS. 

 
2. NO AET  LANE CLOSURES WILL BE PERMITTED DURING PEAK TRAFFIC PERIODS. PEAK TRAFFIC 

PERIODS AND TRAFFIC DIRECTION MAY VARY ON DIFFERENT DATES AND MUST BE CONFIRMED 
WITH THE TOLL FACILITIES ENGINEERING MANAGER AND THE TURNPIKE TRAFFIC OPERATIONS 
ENGINEER. 

 
3. WHEN MOT DEVICES MUST BE PLACED IN AET LANES WITHIN OR IN THE IMMEDIATE VICINITY OF 

THE TOLLING LOOPS, THE MOT DEVICES SHALL NOT BE MADE OF METAL OR CONTAIN METAL. 
METALLIC DEVICES OR DEVICES CONTAINING METAL WILL INTERFERE WITH THE PERFORMANCE 
OF THE TOLLING LOOPS AND SHALL NOT BE USED WITHIN OR IN THE IMMEDIATE VICINITY OF THE 
TOLLING LOOPS. 

 
4. SUBMIT A WEEKLY ACTIVITY SCHEDULE SHOWING TIME AND DATE OF ANTICIPATED AET LANE 

CLOSURES. A MINIMUM OF TWO WORKING DAYS NOTICE WILL BE REQUIRED TO CLOSE AET 
LANE(S). AET TOLL LANE CLOSURES MUST BE COORDINATED WITH AND APPROVED BY THE TOLL 
FACILITIES ENGINEERING MANAGER. 

 
TOLLS AET LANE MILLING AND RESURFACING RESTRICTIONS 
 

1. ASSUME RESPONSIBILITY TO CLEAN AET LANE(S) WITH A DEPARTMENT APPROVED METHOD AS 
A RESULT OF PAVING (MILLING AND RESURFACING) OPERATIONS NEAR THE AET LANES. WATER 
BLASTING METHOD MAY BE USED TO REMOVE TAR AND TACK BUILD UP IN AREAS OUTSIDE OF 
THE TOLLING  LOOPS. TAR AND TACK BUILD UP WITHIN THE TOLLING  LOOP PAVEMENT AREA 
MUST BE CAREFULLY REMOVED MANUALLY BY A DEPARTMENT APPROVED METHOD THAT DOES 
NOT  DAMAGE  THE  LOOPS  AND  THE  LOOP  SEALANT  MATERIAL.  THERE  IS  NO  DIRECT 
COMPENSATION FOR THIS ACTIVITY AND THE PRICE IS TO BE INCLUDED IN THE OTHER ITEMS OF 
WORK. 

 
2. PROTECT THE TOLLING  LOOPS WHEN PAVING OPERATIONS REQUIRE EQUIPMENT TO TRAVEL 

THROUGH THE AET LANES. 
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3. IF MILLING  AND  RESURFACING WITHIN  THE  TOLLING  LOOPS  OF  AET  LANE(S),  REPAIR  AND 
REPLACE ALL  FLEX DELINEATORS AND ASSOCIATED EQUIPMENT AND ALSO MAKE  SURE THAT 
PROVISIONS ARE INCLUDED WHICH ADDRESS THE REPLACEMENT OF THE TOLLING LOOPS AND 
RE‐TUNING OF THE TOLLING SYSTEM. 

 
4. IF MILLING AND RESURFACING WITHIN THE TOLLING LOOPS OF AET LANE(S), THE CONTRACTOR 

SHALL NOTIFY FTE TOLLS OF ANY  IMPENDING MILLING AND RESURFACING OF TOLLING LOOPS 
UNDER THE AET GANTRY NO LESS THAN SIX (6) WEEKS PRIOR TO THE WORK BEING PERFORMED. 
THIS WORK (FURNISH AND INSTALL) MUST BE PERFORMED BY A CERTIFIED IDRIS TECHNOLOGY 
PARTNER  (ITP)  AND  INSTALLATION  SHALL  BE  OBSERVED  BY  A  DEPARTMENT  DESIGNATED 
REPRESENTATIVE FROM THE DEPARTMENT’S TOLL OPERATIONS DEPARTMENT. ALL REQUIRED 
CORRECTIVE ACTIONS TO BRING THE AET LANES INTO OPERATION NO LESS THAN EQUIVALENT 
TO OPERATION PRIOR TO THE MILLING AND RESURFACING  IS REQUIRED. THERE  IS NO DIRECT 
COMPENSATION FOR THIS ACTIVITY AND THE PRICE IS TO BE INCLUDED IN THE OTHER ITEMS OF 
WORK. 

 
5. IF MILLING AND RESURFACING WITHIN THE TOLLING LOOPS OF AET LANE(S), REPLACE THE VDAC 

TRANSVERSE PAVEMENT MARKING EXISTING AT AET LANES IF AFFECTED BY THE MILLING AND 
RESURFACING WORK. PAINT MANUFACTURER AND TYPE TO BE APPROVED BY THE DEPARTMENT. 
THERE IS NO DIRECT COMPENSATION FOR THIS ACTIVITY AND THE PRICE IS TO BE INCLUDED IN 
THE OTHER ITEMS OF WORK. 

 
 

SPECIAL NOTES FOR ALL RESURFACING WORK: 
 

1. MEDIAN BARRIER IMPROVEMENT SHALL BE CONSTRUCTED WITH INSIDE LANE CLOSURES UNLESS 
OTHERWISE SPECIFIED. ANY GAPS IN THE MEDIAN BARRIER DUE TO CONSTRUCTION ACTIVITIES 
WILL BE PROTECTED DURING NON‐WORK HOURS. 

 
2. SHOULDERS SHALL BE SWEPT AND CLEANED OF DEBRIS PRIOR TO SHIFTING TRAFFIC ONTO THEM. 
 
3. ALL MILLED SURFACES SHALL BE PAVED PRIOR TO OPENING TO TRAFFIC. 

 

GENERAL MOT NOTES FOR LANDSCAPING PROJECTS: 
 

1. (This  note  shall  apply  if  the  design  plans  do  not  include  a  traffic  control  plan.)    PRIOR  TO 

BEGINNING WORK THE CONTRACTOR SHALL SUBMIT, TO THE ENGINEER, A TRAFFIC CONTROL 

PLAN FOR INSTALLATION AND MAINTENANCE ACTIVITIES.     

 

2. ACCELERATION AND DECELERATION OF ALL CONSTRUCTION VEHICLES WITHIN A TRAVEL LANE IS 

PROHIBITED. CONTRACTOR SHALL MAKE PROVISIONS FOR CONSTRUCTION VEHICLE ACCESS TO 

THE WORK AREAS INCLUDING MATERIAL DELIVERY. LANE AND/OR SHOULDER CLOSURES MAY BE 

WARRANTED  FOR  CERTAIN  CONSTRUCTION  VEHICLES  TO  ACCESS  THE  WORK  AREAS.  

CONTRACTOR SHALL COORDINATE ALL ACCESS LOCATIONS WITH THE ENGINEER. 
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3. ALL  LANE  CLOSURES  AND  CONSTRUCTION  ACTIVITIES MUST  COMPLY WITH  PROVISIONS  AS 

OUTLINED IN FLORIDA’S TURNPIKE ENTERPRISE “LANE CLOSURE POLICY AND PROCEDURE”. THIS 

POLICY  IS  AVAILABLE  AT  THE  END  OF  CHAPTER  10,  VOLUME  1  OF  THE  TURNPIKE 

PLANSPREPARATION  AND  PRACTICES  HANDBOOK  (TPPPH), WHICH  CAN  BE  ELECTRONICALLY 

FOUND AT http://design.floridasturnpike.com WITHIN THE DESIGN MANUALS SECTION, OR BY 

CONTACTING THE TRAFFIC OPERATIONS CENTER IN POMPANO AT (954) 975‐4855. COORDINATE 

ALL  LANE  CLOSURES  REQUESTS  ON  TURNPIKE  ENTERPRISE  FACILITIES  WITH  THE  TRAFFIC 

OPERATIONS CENTER. REQUESTS ARE TO BE SUBMITTED TWO (2) WEEKS  IN ADVANCE OF ANY 

LANE  CLOSURES.  IN  ADDITION,  ALL  LANE  CLOSURES MUST  BE  COORDINATED WITH  PUBLIC 

INFORMATION OFFICER AND TOLL OPERATIONS AS WELL AS LOCAL SPECIAL EVENTS. 

 

4. DURING THE ESTABLISHMENT OF THE LANDSCAPE PROJECT, ALL MAINTENANCE ACTIVITIES THAT 

IMPACT THE TRAVELING PUBLIC ARE PROHIBITED DURING PEAK TRAFFIC PERIODS.  PEAK TRAFFIC 

PERIODS AND TRAFFIC DIRECTION MAY VARY ON DIFFERENT DATES AND MUST BE CONFIRMED 

WITH THE ENGINEER THROUGH THE TRAFFIC OPERATIONS CENTER. 

 

5. (This note may apply if the design plans include a traffic control plan.)  RECOMMENDED ACCESS 

POINTS TO WORK ZONES, AS WELL AS LENGHTS AND LOCATIONS OF SHOULDER/SINGLE LANE 

CLOSURES  HAVE  BEEN  PROVIDED  IN  THE  TRAFFIC  CONTROL  PLANS.    DEVIATION  FROM  THE 

ACCESS POINT LOCATION, THE LENGTH AND LOCATION OF SHOULDER/SINGLE LANE CLOSURES, 

OR TCP DEVICES DEPICTED  IN THE PLANS  IS PERMITTED AS LONG AS THEY ARE COORDINATED 

WITH THE ENGINEER AND ALL APPLICABLE REQUIREMENTS OF FDOT DESIGN STANDARDS (600 

SERIES) HAVE BEEN MET. 

 

6. (This note may apply if the project limits include tolling points.) WHEN IT IS NECESSARY TO CLOSE 

LANES AND/OR SHOULDERS NEAR TOLLING POINTS IN ORDER TO FACILITE CONSTRUCTION, TAKE 

RESPONSIBILITY TO SCHEDULE ACTIVITIES SO AS TO MINIMALLY  IMPEDE TRAFFIC MOVEMENT 

AND/OR TOLL COLLECTION OPERATIONS.  

 

7. (This note may apply if the project limits include tolling points.) NO AET LANE CLOSURES WILL BE 

PERMITTED DURING PEAK TRAFFIC PERIODS.   PEAK TRAFFIC PERIODS AND TRAFFIC DIRECTION 

MAY VARY ON DIFFERENT DATES AND MUST BE CONFIRMED WITH THE ENGINEER THROUGH THE 

TOLL FACILITIES ENGINEERING MANAGER AND THE TURNPIKE TRAFFIC OPERATIONS ENGINEER.   

 

8. (This note may apply  if the project  limits  include tolling points.) WHEN MOT DEVICES MUST BE 

PLACED IN AET TRAFFIC LANES WITHIN OR IN THE IMMEDIATE VICINITY OF THE TOLLING LOOPS, 

THE MOT DEVICES SHALL NOT BE MADE OF METAL OR CONTAIN METAL.  METALLIC DEVICES OR 

DEVICES CONTAINING METAL WILL INTERFERE WITH THE PERFORMACE OF THE TOLLING LOOPS 

AND SHALL NOT BE USED WITHIN OR IN THE IMMEDIATE VICINITY OF THE TOLLING LOOPS. 
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9. (This note may apply if the project limits include tolling points.) THE CONTRACTOR SHALL SUBMIT 

A WEEKLY ACTIVITY SCHEDULE SHOWING TIME AND DATE OF ANTICIPATED AET LANE CLOSURES.  

A MINIMUM OF TWO WORKING DAYS NOTICE WILL BE REQUIRED TO CLOSE AET LANE(S).  AET 

TOLL  LANE  CLOSURES  MUST  BE  COORDINATED  WITH  AND  APPROVED  BY  THE  ENGINEER 

THROUGH THTE TOLL FACILITIES ENGINEERING MANAGER. 

 


