2. THE CONTRACTOR SHALL NOTIFY ALL CONCERNED UTILITY COMPANIES (48
HOURS IN  ADVANCE BEFORE WORKING NEAR THEIR EXISTING FACILITIES.
NO UNDERGROUND EXCAVATION SHALL COMMENCE UNTIL EXISTING B.
UTITLITIES HAVE BEEN PROPERLY MARKED. THE LOCATIONS OF THE
UTILITIES SHOWN IN THE PLANS ARE APPROXIMATE ONLY. THE EXACT
LOCATION SHALL BE DETERMINED BY THE CONTRACTOR DURING
CONSTRUCT I ON.

3. ALL TRAILING ENDS OF TEMPORARY GUARDRAIL SHALL BE TYPE I'l END
ANCHORAGE UNLESS OTHERWISE NOTED. ALL LEADING ENDS OF
TEMPORARY GUARDRAIL SHALL BE TYPE SRT 350 END ANCHORAGE UNLESS
OTHERWISE NOTED. COSTS ARE TO BE INCLUDED IN THE COST OF
TEMPORARY GUARDRAI L. C.

4. THE CONTRACTOR SHALL COMPLY WITH ALL PROVISIONS AS OUTLINED IN
FLORIDA'S TURNPIKE "LANE CLOSURE POLICY AND PROCEDURES. THE
CONTRACTOR WILL COMPLETE AND SUBMIT THE "ANTICIPATED LANE
CLOSURE” FORM TO THE TURNPIKE DISTRICT CONSTRUCTION ENGINEER
FOURTEEN DAYS PRIOR TO THE PROPOSED LANE CLOSURE.

5. CONTRACTOR SHALL BRING WIDENED PAVEMENT SECTION TO FINAL GRADE
AFTER OTHER LANES ARE MILLED AND RESURFACED.

6. THE ONLY APPROVED METHOD OF REMOVING PAVEMENT MARKINGS IS BY
WATER BLAST I NG.

7. IMPACT ATTENUATOR SHALL BE QUADGUARD WITH (X) BAYS (NUMBER TO BE DETERMINED BY

ENGINEER).

8. QUADGUARD ATTENUATORS WILL AS REQUIRED I'F THE BEGINNING OF THE
CONCRETE BARRIER WALL IS INSIDE THE CLEAR ZONE- THE CONCRETE
WALL DEFLECTIONS SHALL BE A MAXIMUM OF 20:1. REFER TO STANDARD
INDEX 600, 8 OF 10.

9. MILLING AND RESURFACING OPERATION SHALL BE DONE FROMHIGH SIDE
TO LOWSIDE LANE TO MAINTAIN DRATNAGE.

10. ALL TEMPORARY BARRIER WALL SHALL HAVE DRAIN SLOTS (TO BE
DETERMINED BY ENGINEER) AS PER STANDARD INDEX 415.

11. THE CONTRACTOR SHALL MAINTAINEXISTING LIGHTING INSERVICE UNTIL
ALL PROPOSED LIGHTING IS OPERATIONAL.

12. THE POSTED SPEED IS TO BE DETERMINED
BY THE ENGINEER.

13. ANY LANE CLOSURES SHALL BE IN ACCORDANCE WITH THE "FLORIDA'S

[YPICAL GENERAL NOTES

ALL CONSTRUCTION ACTIVITIES THAT REQUIRE THE REDUCTION OF 14.
THROUGH LANES TO A SINGLE LANE IN ANY DIRECTION SHALL BE

ACCOMPLISHED BETWEEN THE HOURS OF (TO BE DETERMINED BY LANE A.

CLOSURE ANALYSIS BY ENGINEER). |F TRAFFIC CONDITIONS WARRANT, THE
PROJECT ENGINEER MAY REDUCE THE LENGTH OF THIS TIME PERIOD.

TURNPIKE LANE CLOSURE POLICY" AND THE "OFFICE OF TOLL
OPERAT I ONS LANE CLOSURE POLICY". ALL SINGLE LANE CLOSURES
SHALL BE LIMITED TO (DETERMINED BY ENGINEER BY LANE CLOSURE
ANALYSTS) SUNDAY THROUGH THURSDAY NIGHTS AND ALL DAY

REQUEST OF THE ENGINEER. LANE CLOSURES NEAR TOLL PLAZAS SHALL
BE COORDINATED WITH SERVICES 48 HRS IN ADVANCE OF CLOSURE. ON
SATURDAYS AND SUNDAYS, REQUESTS TO CLOSE LANES SHALL BE
APPROVED THROUGH A WRITTEN THE TOLL PLAZA MANAGER BY THE
ENGINEER. THE ENGINEER SHALL NOTIFY ALL EMERGENCY SERVICES
AND THE DISTRICT TRAFFIC ENGINEER 48 HOURS IN ADVANCE OF THE
CLOSURE.

OFFICE OF TOLL OPERATIONS LANE CLOSURE POLICY:

WHEN I'T IS NECESSARY TO CLOSE TOLL COLLECTION TRAFFIC
LANES IN ORDER TO FACILITATE CONSTRUCTION, THE
CONTRACTOR SHALL SCHEDULE HIS ACTIVITIES SO AS NOT TO
IMPEDE TRAFFIC MOVEMENT OR TOLL COLLECTION OPERATIONS.
THE CONTRACTOR SHALL ADHERE TO THE LANE CLOSURE POLICY.

NO LANE CLOSURES WILL BE PERMITTED DURING PEAK TRAFFIC
PERIODS. PEAK TRAFFIC PERIODS AND TRAFFIC DIRECTION MAY
VARY AT DIFFERENT PLAZAS AND SHALL BE COMFIRMED WITH THE
TOLL PLAZA MANAGER BY THE ENGINEER. IN GENERAL, NO MORE
THAN ONE LANE MAY BE CLOSED AT A RAMP PLAZA, AND NO MORE
THAN ONE LANE IN EACH DIRECTION MAY BE CLOSED AT THE SAME
TIME AT A MAINLINE PLAZA. LANE CLOSURES MAY BE RELAXED AT
NI GHT AND ON THE WEEKENDS TO PERMIT CLOSING OF MORE
TRAFFIC LANES IN ONE DIRECT I ON.

THE CONTRACTOR SHALL SUBMIT A WEEKLY ACTIVITY SCHEDULE
CLEARLY SHOWING TIME AND DATE OF ANTICIPATED LANE
CLOSURES. A MINIMUM 48-HOUR NOTICE WILL BE REQUIRED TO
CLOSE A TRAFFIC LANE. SAID LANE CLOSURE SHALL BE
COORDINATED WITH THE TOLL PLAZA MANAGER AND APPROVED

BY THE ENGINEER. CLOSE COORDINATION BY THE CONTRACTOR
WITH TOLL PLAZA MANAGER IS REQUIRED AT ALL TIMES IN ORDER
TO DEAL WITH UNFORESEEN EMERGENCIES OR PROBLEMS.
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